

**SAN FRANCISCO BAY AREA
WATER EMERGENCY TRANSPORTATION
AUTHORITY**

**DESIGN AND ENGINEERING SERVICES FOR
ANTIOCH, MARTINEZ, RICHMOND, AND
REDWOOD CITY FERRY TERMINALS**

ADDENDUM NO. 2

August 26, 2010

SCOPE

This Addendum No. 2 consists of 2 pages. It does the following:

1. Provides responses to additional questions received since the issuance of Addendum No. 1
2. Changes the date and time that submittals are due

1. QUESTIONS AND ANSWERS

Q1. Is there a current "ball-park" estimate on the amount of dredging that needs to be done in each ferry terminal at Richmond, Martinez, Redwood City and Antioch?

A1. No. Estimates of dredging needs for each terminal will be part of the scope of services required for this project.

Q2. Can a prime also team up as a sub with other teams contemporaneously?

A2. Yes.

Q3. Could you provide a google map or define the location that provides the current WETA thinking for the future Ferry Terminal location(s)?

A3. Please reference the 2009 WETA Transition Plan, 2008 Richmond Waterfront TOD Study, the 2007 Antioch Ferry Terminal Alternatives Study, as well as other resources available online at www.watertransit.org for general descriptions of the proposed locations for each terminal.

2. CHANGE TIME AND DATE THAT PROPOSALS ARE DUE

Submittals will be accepted until 2:00 PM on September 16, 2010.

- a) Replace the following sentence from Section F, Submittal Procedures; Clarifications, on page 5 of the RFQ:

“Three (3) hard copies and one (1) digital copy on CD/DVD of Offeror's Submittal must be received at the above address **no later than 2:00 PM Pacific Time on September 3, 2010.**”

With:

““Three (3) hard copies and one (1) digital copy on CD/DVD of Offeror's Submittal must be received at the above address **no later than 2:00 PM Pacific Time on September 16, 2010.**”

- b) Replace the following lines from Section G, Contract Award Schedule, on page 6 of the RFQ:

“Submittals due:	2:00 P.M. September 3, 2010
Interviews/Negotiations	September 15-16, 2010 (tentative)
Board approval	October 7, 2010 (tentative)”


With:

“Submittals due:	2:00 P.M. September 16, 2010
Interviews/Negotiations	October 11-12, 2010 (tentative)
Board approval	November 4, 2010 (tentative)”


ACKNOWLEDGMENT BY BIDDER

Each bidder is required to acknowledge receipt of all Addenda, including this Addenda No. 2 as specified in the Instructions to bidders.

ISSUED BY:



John Sindzinski



Date

Manager, Planning and Development